Utah Department of Transportation

Abstract of Bids

Project No: S-TOC9(32)
Project Name: 1-80 WB VMS PARLEY'S SUMMIT

Engineer's Estimate

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET

07/21/2010
Bidder:

Page 1 of 2

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR.

Desc of Construction: CONSTRUCT OVERHEAD VMS SIGN, NEAR JEREMY MURRAY,UT 84123 SALT LAKE CITY,UT 84119
RANCH
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 20,000.00 20,000.00 18,504.90 18,504.90 9,622.00 9,622.00
2 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 349.07 349.07 640.00 640.00
3 015540005 Traffic Control 1 Lump 10,000.00 10,000.00 14,562.04 14,562.04 5,290.83 5,290.83
4 01557001* Maintenance of Traffic 1 Lump 5,000.00 5,000.00 3,460.63 3,460.63 4,160.74 4,160.74
5 015710030 Silt Fence 160 ft 2.50 400.00 2.69 430.40 5.58 892.80
6 017210010 Survey 1 Lump 2,500.00 2,500.00 1,408.16 1,408.16 1,650.00 1,650.00
7 020560005 Borrow (Plan Quantity) 20 cuyd 16.50 330.00 53.69 1,073.80 58.30 1,166.00
8 028410086 W-Beam Guardrail 72 inch Wood Pos 75 ft 25.50 1,912.50 21.13 1,584.75 19.25 1,443.75
t
9 028410090 W-Beam Guardrail Anchor Type 1 1 Each 703.69 703.69 784.72 784.72 715.00 715.00
10 028430040 Crash Cushion Type H 1 Each 2,187.94 2,187.94 2,354.16 2,354.16 2,145.00 2,145.00
Subtotal 44,034.13 44,512.63 27,726.12
20 - STRUCTURES
11 028930010 24 inch Overhead Sign Structure 1 Each 80,000.00 80,000.00 62,891.07 62,891.07 68,170.30 68,170.30
12 028930020 48 Inch Overhead Sign Foundation 2 Each 17,070.35 34,140.70 22,741.08 45,482.16 24,622.54 49,245.08
13 135570020 Variable Message Sign Installatio 1 Each 3,240.00 3,240.00 230.62 230.62 11,249.33 11,249.33
n
Subtotal 117,380.70 108,603.85 128,664.71
30 - LANDSCAPING
14 029110015 Wood Fiber Mulch 2 1000sqft 27.67 55.34 151.96 303.92 275.00 550.00
15 029220040 Broadcast Seed 2 1000sqft 29.33 58.66 151.96 303.92 30.00 60.00
Subtotal 114.00 607.84 610.00
40 - SIGNING
16 028910020 Sign, Type A-1 24 sq ft 25.90 621.60 51.32 1,231.68 102.12 2,450.88
17 02891027P Remove Sign Greater Than or Equal 1 Each 392.40 392.40 812.20 812.20 320.00 320.00
to 20 Square Feet
Subtotal 1,014.00 2,043.88 2,770.88
70 - ATMS
18 135530015 One 2-Inch Conduit 1525 ft 10.97 16,729.25 5.32 8,113.00 6.63 10,110.75
19 135530025 One 3-Inch Conduit 232 ft 10.76 2,496.32 13.71 3,180.72 17.16 3,981.12
20 135540020 Polymer Concrete Junction Box, Ty 3 Each 747.78 2,243.34 971.06 2,913.18 1,576.04 4,728.12
pe |
21 135540030 Polymer Concrete Junction Box, Ty 1 Each 1,079.26 1,079.26 1,269.32 1,269.32 1,828.20 1,828.20
pell
22 135540040 Polymer Concrete Junction Box, Ty 1 Each 2,310.69 2,310.69 1,545.74 1,545.74 2,080.37 2,080.37
pe Ill
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23 135550015 Pad-Mounted ATMS Cabinet 1 Each 3,011.00 3,011.00 2,281.51 2,281.51 2,724.77 2,724.77
24 13561001P ATMS Power Service 1 Lump 5,500.00 5,500.00 5,484.77 5,484.77 5,530.13 5,530.13
25 135940050 6 Strand SMFO Cable 1435 ft 0.95 1,363.25 244 3,501.40 1.08 1,549.80
26 135940160 6 SMFO Drop Cable Termination 1 Each 193.79 193.79 1,215.68 1,215.68 2,000.00 2,000.00
Subtotal 34,926.90 29,505.32 34,533.26
180 - TIME AND/OR LANE RENTAL
27 00221000* Contract Time FIXED PRICE $450.00 Cald 110 Cald 49,500.00 70 Cald 31,500.00 70 Cald 31,500.00
Subtotal 49,500.00 31,500.00 31,500.00
A(Contract Amount): 197,469.73 185,273.52 194,304.97
Innovative Contracting: 49,500 31,500 31,500
A+Innovative Contracting(Bid Amount for Award Considerations): 246,969.73 216,773.52 225,804.97
Percent of Engineer's Estimate: 93.82 % 98.40 %



